

## **Project Overview**

The City of Marysville has a street project for bid to be finished this year, by **no later than October 31st, 2025**. The project includes the removal of the asphalt surfacing on 12th Rd from Highway 36, extending south to where the asphalt transitions into gravel (approximately 1,670 feet). The contractor will also replace the surface with an acceptable gravel surface with City provided gravel. The winning contractors will be responsible for notifying residents one week (7 days) in advance of starting work on this project by written notification left at the residence. A reasonable timeline for each project will be set up in advance and approved by the City Administrator.

## **Winning Bidders**

The winning bidder is responsible for completing this project no later than October 31st. The winning capable contractor will be selected based on the lowest bid.

## **Certificate of Liability**

Contractors are required to submit a certificate of liability insurance with their bids.

## **Project Scope**

12th Road: From Highway 36 to where the asphalt transitions to gravel

Street Replacement: Remove existing asphalt surface and replace with gravel provided by the City

Traffic Control: Must maintain one open lane for residential houses

Disposal: Must demo and dispose of existing asphalt

## **Bid Submission**

Bids will be accepted until **Wednesday, April 30th at 2:00pm**. Bids can be submitted by mail or e-Mail or dropped off at Marysville City Hall to the following information:

Mail: Street Project: 12th Road

Attn: Joshua Haverkamp

209 N 8th Street

Marysville, KS 66508

Email: [cityadm@bluevalley.net](mailto:cityadm@bluevalley.net)

Please notate in the address or subject line "Street Project: 12th Road"

For information on this project please contact City Hall.

All questions can be directed to Joshua Haverkamp, City Administrator at 785-562-5331 or [cityadm@bluevaUey.net](mailto:cityadm@bluevaUey.net). Questions or clarifications will be posted on the City's website.



For the 12<sup>th</sup> Road project, the rock is stockpiled at 2<sup>nd</sup> and Walnut in Marysville (please see attached maps). The contractor will be responsible for loading, hauling, and spreading the gravel at the work site.

<https://maps.app.goo.gl/XuWSjCCqCAkd88UT6>

<https://maps.app.goo.gl/ePEvG2zfFTss8iVq9>

There are 3 to 4 manholes that are under 12<sup>th</sup> road that need to remain under 12<sup>th</sup> road at this time. Questions may be directed to Kent Bargman.

Updated 4/22/25